
 

GOVERNMENT OF MADHYA PRDESH 
 
 

PUBLIC WORKS DEPARTMENT 
 
 

Executive Engineer 
 

Public health Engineering deartement 
 

Division Shahdol 
 

APPENDIX 2.10 

 
TENDER DOCUMENT 

 
For Percentage Rate only in works departments and other 

 
Departments similar to work departments 

 
 

 
 

OFFICE OF THE Executive Engineer PHE Dn Shahdol 
 

N.I.T. No. and Date 32 dated 26/12/2022 
 

  
 

Agreement Number and Date 

............................................ 
 

 
 

  
 

Name of Work 
Maintenance of Supritendent Engineering office Building . 
PHED circle office shahdol 

 

  
 

Name of Contractor 

........................................ 
 

 
 

  
 

Probable Amount of Contract 
Rs. 2.52lakh 

 

(Rs. In Figure ) 
 

(Rs. In Words) 
 

 

  

 
 

  
 

Contract Amount  
 

(Rs. In Figure ) Rs............................ 
 

(Rs. In Words) Rs. ......................... 
 

Stipulated Period of 1(One) months including rainy season. 
 

Completion  
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SECTION – 1 
 

Notice Inviting Tender 
 

GOVERNMENT OF MADHYA PRDESH 
 

PUBLIC WORKS DEPARTMENT 
 

Executive Engineer 
 

Public Health Engineering Departement  
 

Division Shahdol 
 

NIT. No.-------------/e-tendering/-------------- Dated --------------------- 
 

  

Online percentage rate bids for the following works are invited 

fromregisteredcontractors and Firms of repute fulfilling registration criteria: 
 

S. No. 
 District (s) Probable  

 

  
Amount of Period of  

/Pkg/ Name of Work 
 

 

 
Contract Completion  

Code 
  

 

  
(Rs. in lakh) 

 
 

    
 

      

1 
Maintenance of Supritendent Engineering office 
Building . PHED circle office shahdol shahdol  Rs. 2.52 Lakh 1(One) mont 

 

    hs Including 
 

    rainy season 
 

     
 

 

 
1. Interested bidders can view the detailed NIT on the website https://mptenders.gov.in 

 
2. The Bid Document can be purchased only online from  28-12-2022 10:30 AM to 11-01-2023 17:30   

PM. 
 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 
 
 

 
                                                                                                                                             Executive Engineer  
                                                                                                                                                 PHE Division  
                                                                                                                                                       Shahdol 
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Notice Inviting Tender 
 

GOVERNMENT OF MADHYA PRDESH  
PUBLIC WORKS DEPARTMENT  

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. ----------------------------------- 
 

First CALL 
 

NIT.No.--------------/ 
  
e-tendering/Bhopal 

  
Dated ----------------- 
  

Online percentage rate bids for the following works are invited from registered 
contractors and Firms of repute fulfilling registration criteria: 

S. 
   District 

Probable 
Earnest    

 

   
(s) Money Cost of 

 
Period of  

No. 
   

Amount of Category of  

Name of Work 
  

Deposit Bid Completi  

/Pkg/ 
  

Contract Contractor  

    
(EMD) Document on  

Code 
    

(Rs. in lakh) 
 

 

    
(In Rs.) 

   
 

         
 

           

1 2    3 4 5 6 7 
 

          
 

1    shahdol Rs. Rs. 5040/- Rs. 2000 Centralised 1(One) 
 

 

Maintenance of 
Supritendent 
Engineering office 
Building . PHED 
circle office shahdol    2.52 lakh   PWD Month 

 

 
 
    

Registration 
Including 

 

     rainy  

 

 
       

 

        season 
 

         months 
  

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website https://mptenders.gov.in 
 

2. Bid Document can be purchased after making online payment of portal fees. 
 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
 

i) pay the cost of Bid Document; 
 

ii) deposit the Earnest Money; 
 

iii) Submit a check list and 
 

iv) Submit an affidavit. 
 

Details can be seen in the Bid Data Sheet 
 

4. ELIGIBILITY FOR BIDDERS: 
 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD. However, such bidders who are not registered 

with the Government of Madhya Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriate authority. 

 
(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 
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(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 
 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 
 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
 
 

7. Pre Bid meeting – A pre bid meeting will be held –NA 
 
8. The Bid Document can be purchased only 28-12-2022 10:30 AM to 11-01-2023 17:30 PM. 
 
9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 

Executive Engineer  
PHED  Division  

Shahdol 
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SECTION 2 

 
INSTRUCTIONS TO BIDDERS (ITB) 

 
A. GENERAL 

 
1. SCOPE OF BID 

 
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet. 
 

2. General Quality of Work: 
 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 
 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 
 

4. ONE BID PER BIDDER 
 

4.1 The bidder can be an individual entity or a joint venture. The requirement of joint venture 

is given in the Bid Data Sheet. 
 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified. 
 

5. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 
 

6. Site Visit and examination of works 
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the 

bid and entering into a contract for construction of the work. All costs in this respect shall 

have to be borne by the bidder. 
 

B. BID DOCUMENTS 
 

7. CONTENT OF BID DOCUMENTS 
 

The Bid Document comprises of the following documents: 
 

1. NIT with all amendments. 
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2. Instructions to Bidders, bid data sheet with all Annexure 

 
3. Conditions of Contract: 

 
i. Part I General Conditions of Contract and Contract Data with all Annexure sand 

 
ii. Part II Special Conditions of Contract. 

 
4. Specifications 

 
5. Drawings. 

 
6. Priced Bill of Quantities 

 
7. Technical and Financial Bid 

 
8. Letter of Acceptance 

 
9. Agreement and 

 
10. Any other Document(s), as specified. 

 
 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 

Bid Document. Bidder shall be solely responsible for his failure to do so. 
 

9. Pre-Bid Meeting (where applicable) 
 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change 

in the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 
 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

and answer questions on any matter that may be raised at that stage. The Employer 

may, at his option, give such clarifications as are felt necessary. 
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 
 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 
 

10. Amendment of Bid Documents 
 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 
 

10.2 All amendments shall form part of the Bid Document. 
 

10.3 The Employer may, at its discretion, extend the last date for submission of bids.By 

publication of the same on the website. 
 

Page 7 of 98 



 
C. PREPARATION OF BID 

 
11. The bidders have to submit their bids online as per guidelinesgiven in the portal. 

 
12. DOCUMENTS COMPRISING THE BID 

 
The bid submitted online by the bidder shall be in the following parts: 

 
Part 1 – This shall be known as Envelope A and would apply for all bids.OnlineEnvelop 

A shall contain the following as per details given in the Bid Data Sheet: 
 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid data sheet. 
 

ii) Payment of the cost of Bid Document; 
 

iii) Earnest Money;and 
 

iv) An affidavit duly notarized. 
 

Part 2 – This shall be known as online Envelope B and is required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported 

by documents to demonstrate fulfillment of pre-qualification conditions. 
 

Part 3 – This shall be known asonlineEnvelope C and would apply to all bids. Envelop C 

shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 
 

13. LANGUAGE 
 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such case, 

for the purposes of interpretation of the bid, such translation shallgovern. 
 

14. TECHNICAL PROPOSAL 
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 
 

14.2  All the document/information enclosed with the technical proposal should be self-

attested and certified by bidder. The bidder shall be liable for forfeiture of his 

earnest money deposit, if any document/information are found false/fake/untrue 

before acceptance of bid. If it is found after acceptance of the bid. The bid 

sanctioning  authority  may  at  his  description  forfeit  his  performance 
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security/guarantee security deposit, enlistment deposit and take any other suitable 

action. 

 
 

15. FINANCIAL BID 
 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contact given in NIT. The 

overall percentage rate would apply for all items of work. 
 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 
 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 
 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 
 

16. PERIOD OF VALIDITY OF BIDS 
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 
 

by mutual consent in writing. 
 

17. EARNEST MONEY DEPOSIT (EMD) 
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet. 

 
17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 

issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall 
be valid for six months or more after the last date of receipt of bids. However other form(s) 
of EMD may be allowed by the employer by mentioning it in the bid data sheet. 

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of 

 
the decision on the bid. 

 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

 
Agreement after furnishing the required Performance Security. 

 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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SUBMISSION OF BID 

 
18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form 

also at the place prescribed in the bid data sheet. 
 
 

D. OPENING AND EVALUATION OF BID 
 

19. PROCEDURE 
 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 
 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 
 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 
 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 
 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 
 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 
 

20. Confidentiality 
 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its bid. 
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E. AWARD OF CONTRACT 

 
21. Award of Contract 

 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 

that his bid has been accepted. 
 

22. Performance Security 
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

to furnish performance security of the amount, in the form and for the duration, etc. 

as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 

and shall be in the form and for the duration, etc. similar to performance security. 

 
23. Signing of Contract Agreement 

 
23.1 The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of 

issue of LOA. 
 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement 

of work. No separate work order shall be issued by the Employer to the contractor 

for commencement of work. 
 

23.3 In the vent of failure of the successful bidder to submit Performance Security and 

additional performance security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking action 

against the bidder. 
 

24. CORRUPT PRACTICES 
 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 
 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 
 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, 
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directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for, or in executing, a contract. 
 

For the purposes of this provision, the terms set forth above are defined as follows: 
 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 
 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 
 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 
 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

 

 

[End of ITB] 
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Bid Data Sheet  
 

GENERAL  
SR. 

PARTICULARS 
 

DATA 
 

No.  
 

    
 

1 Office Inviting Tender  Executive Engineer PHED  Division 
 

   Shahdol 
 

2 NIT No.   32 dated 26/12/2022 
 

3 Date of NIT  26-12-2022  
 

4 Bid document download  28-12-2022 10:30 AM to 11-01-2023 17:30 PM.  

 

available from date & time 
 

 

    
 

    
 

5 Website link  https://mptenders.gov.in 
 

SECTION 1 - NIT   
 

NIT     
 

CLAU PARTICULARS  DATA 
 

SE     
 

2 Portal Fees  As notified in E-tendering website 
 

 (also known as processing fee)    
 

3 Cost of Bid Document  Rs 2000-/- 
 

    
 

 Cost of Bid Document Payable  Shahdol 
 

 at    
 

 Cost of Bid Document In favor  Executive Engineer PHED  
 

 of   division Shahdol 
 

4 Affidavit Format  As per 'Annexure- B' 
 

5 Pre-qualifications required  NO 
 

   required as below: 
 

   In case of Roads and Bridge works costing more than 
 

   Rs. five Cr. 
 

   And 
 

   In case of Building works costing more than Rs. OneCr. 
 

 If Yes, details  As per' Annexure- C' 
 

   (Evaluation by Chief Engineer who will 
 

   intimate reasons to disqualified bidders) 
 

6 Special Eligibility  No 
 

 (if yes, prior permission of E-in-    
 

 C required)    
 

 If Yes, details  As per 'Annexure -D' 
 

7 Key dates  As per 'Annexure -A' 
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Bid Data Sheet  
SECTION 2 - ITB

1
 

 ITB 
PARTICULARS 

      
DATA 

 

 CLAUS       
 

 E                     
 

1 Name of the ‘Work’  
Maintenance of Supritendent Engineering office 
Building . PHED circle office shahdol 

 

        
 

          
 

2 Specifications & SOR    As per 'Annexure – E' 
 

       in addition to as below: 
 

       (a)  In case of Roads and Bridge works: 
 

        'SPECIFICATION FOR ROAD AND 
 

        BRIDGE WORK (fifth Revision) By 
 

       
(b) 

MORTH 
 

       Stipulation of SORfor Road & Bridgew.e.f.     
 

        29-08-2017 and its amendmentsIssuedupto     
 

       
(c) 

date of N.I.T. 
SOR 

       
 

       Stipulation of for Electrical works     
 

        (w.e.f.1-08-2014 and its amendments Issued   
 

       
(d) 

up to date of N.I.T. 
for Building work w.e.f. 

 

       Stipulation of SOR 
 

        01.08.2014 and its amendments Issued up to   
 

        date of N.I.T      
 

3 Procedure for participation in e-  As per 'Annexure – F'             
 

  tendering                 
 

        
 

  Whether Joint Venture is allowed.  NO 
 

4 
     allowed as below: 

 

     In case of Roads and Bridge works costing more than 
 

       Rs. Twenty five Cr. 
 

  If yes, requirement for Joint Venture  As per 'Annexure – G' 
 

  Envelope-A containing :  At the Office Of Executive Engineer PHED 
 

  i. Organizational details as per  divisionShahdol Before on 
 

  'Annexure H'  
  

  ii. Cost of Bid Document  
 

                  
 

12 iii. EMD                 
 

iv. An affidavit duly notarized as                 
 

                  
 

  per 'Annexure- B'                 
 

  should reach in physical form in the                 
 

  office of :                 
 

      
 

14 Envelope-B Technical Proposal  As per 'Annexure - I' and Annexure - I (FormatI-1to I-5) 
 

       Note: The technical evaluation will be done only on  
 

       the basis of financial & physical experience details  
 

       submitted in formats ( I-1) &( I-2) requiring Annual  
 

       Turn Over & Bid Capacity. Requirement as regard  
 

       to Key technical personnel, key Lab equipments&  
 

       construction requirement as per Formats I-3, I-4 &  
 

       I-5  respectivaly  shall  not  be part  of  technical  
 

       evaluation.However the non compliance on these  
 

       requirements during the currancy of the contract  
 

       may attract penalties.   
 

15 
Envelope-C Financial Bid  As per 'Annexure - J '           

 

Materials to be issued by the department  As per 'Annexure - K'  

   
 

16 Period of Validity of Bid  120 Days 
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Bid Data Sheet  
ITB 

PARTICULARS 
     

DATA 
    

 

CLAUSE          
 

 Earnest Money Deposit  Rs. 5040          
 

 Forms of Earnest Money Deposit  
i. FDR 
(online )          

 

   ii.Interest bearing Securities of post office.   
 

17   iii. Bank Guarantee (Format as per Annexure-M) 
 
  

 

 EMD valid for a period of  6 months or more        
 

       
 

 FDR must be drawn in favour of  Executive Engineer PHED  Division 
 

   Shahdol         
 

21 Letter of Acceptance (LOA)  As per 'Annexure -L'       
 

   (A formal work order on request of contractor 
 

   may be issued.)       
 

 Amount of Performance Security 5% of Contract Amount for Road and Bridge works;   
 

  5% of the Contract Amount for building works.   
 

 Additional Performance  Equal to an amount arrived at, by multiplying 
 

 
Security, if any 

 the contract amount  with difference of 
 

  percentage between percent rates (below/minus)  

   
 

   of   successful   bid   and 10%   percent 
 

   (below/minus), considering bid rates less than 
 

   Fifteen percent below PAC, to be unworkable 
 

   and shall require additional  performance 
 

22   security (guarantee). valid up to – Till stipulated 
 

   time of completion plus three months   
 

 Performance Security in the  As per 'Annexure- M-1'     
 

 format             
 

        
 

 Performance Security in favor of  Executive Engineer, PHED      
 

    Division Shahdol     
 

         

 Performance Security valid up  As provided in the Contract Data     
 

 to  (Amended vide Govt. memo No. 
 

   1400/1246/2018/19/Yo Bhopal dt. 06-04-18)    
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Annexure – A  
(See Clause 1, 7 of Section 1 –NIT) 

 
KEY DATES-As provided in the portal ( https://mptenders.gov.in ) 

 
Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by 

the bidder so as to reach the office as prescribed in bid data sheet, at least before the bid opening 

date. 

 
 
 
 
 
 

KEY DATES 
 
Purchase of Tender Start Date: 28/12/2022   10:30 
 
Purchase of Tender End Date: 11/01/2023    17:30 
 
Bid Submission End Date: 11/01/2023        17:30 
 
Physical Submission Last Date:  
(Envelope A & B)                          11/01/2023   17:30 
 
Financial Bid (Envelope C) Open Date: 13/01/2023 
13.00 pm 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 16 of 98 
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Annexure – C  

(See Clouse-5 of Section 1 – NIT) 
 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 
 

A. Financial 
 

i. experience of having successfully executed: 
 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 
 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or 
 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 
 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 
 

iii. Executed similar items of work in any one financial year during the last 5 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 
 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which 

shall be worked out as given in format I-2 of Annexure-I 
 

B. Physical 
 

Physical qualifications for the work shall be as below 
 

S.no Particulars Quantity  Period 
     

1 Physical qualification required  NA 
     

2 Earth Work    
     

3 Concrete work    
     

 
(The Employer shall specify all physical qualifications required). 

 

 

Note: Above criteria is indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D  

(See Clouse-6 of Section 1 – NIT) 
 
 

SPECIAL ELIGIBILITY CRITERIA  
 
 
 

The bidder should have: 
 
 
 
 

 
 
 
 
 
 
 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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Annexure – E  

(See Clouse-2 of Section 2-itb& 
Clause 10 of GCC) 

 
Specifications  

 
 
 
 
 

 

1. Specifications for road and bridge works revision (v) MORTH 
 
 

2. Stipulation of SOR for Road & Bridge w.e.f. 29-08-2017 and its 

amendments Issued upto date of N.I.T. 

3. Stipulation of SOR for Electrical works (w.e.f.1-08-2014 and its 

amendments Issued up to date of N.I.T. 

 
4. Stipulation of SOR for Building work w.e.f. 01.08.2014 and its 

amendments Issued up to date of N.I.T 

 
 
 
 
 
 
 
 
 
 
 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Annexure – F  

(See Clouse-3 of Section 2 – ITB) 
 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
 
 

1. Registration of Bidders on E-Tendering Portal: 
 

All the Contractors registered under Centralized Registration System (CRS) of PWD or the 

Contractors having applied under CRS shall be eligible for tendering in the designated portal ( 

https://mptenders.gov.in ). However the Bidders registered under CRS shall also be required 

to register themselves in this portal as per guidelines shown on the portal. 

 
Digital Certificates: 

 
The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online. 

 
2. Preparation and Submission of Bids: 

 
The Bidders have to prepare their Bids and submit the Bids online as per procedure given in 

the portal. 

 
3. Purchase of bid Documents: 

 
For purchasing the bid document, bidders are to pay online as per details given in the portal. 

 
4. Withdrawal Substitution and Modification of Bids: 

 
Bidder can withdraw and modify the bid before the bid submission end date. 
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Annexure – G  

(See Clouse-4 of Section 2 – ITB) 
JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution 
of the contract, including payment, shall be done exclusively with the partner in 
charge;  

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shall be included in the authorization mentioned under [c] above, as well as in the bid 
and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with the bit!.  
. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture's bid. 

 
3. The performance security of a Joint Venture shall be in the name of the partner Lead 

Partner/joint venture. 
 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the Instructions 
to Bidders'. 

 
6. Furnish details of participation p1oposedin the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C” 
Financial    
Planning    
Construction Equipment    
Key personnel    
Execution of Work    

(give details on contribution of each)    
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Clarification:- 

 

1. Annexure-G (Page 24) of the bid document describes the conditions and 

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.). 

For the purpose of evaluation of technical bids, it is hereby clarified that in 

addition to the conditions contained in Annexure-G of the bid document, the 

partners of J.V. should satisfy the qualification criteria as below:- 
 

a. The lead partner must have a share of minimum 51% in the J.V. 
 

b. The other partner(s) must have a share of minimum 26% in the J.V. 
 

c. The lead partner and the other partner must also meet 51% and 26% of the all 

qualification criteria respectively except for the requirement of work 

experience described in Annexure-I-1(A) (Page 27). However both the partners 

must satisfy the full (100%) qualification criteria jointly. For this purpose the 

qualification of individual partners shall be added (for Annual Average Turn 

Over and for Bid Capacity only). 
 

d. Following clarification / amendment is hereby done in requirement contained 

in Annexure-I-1(A) for J.V. 

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works 

must be done by lead partner and one work to be done by other partner, 
 

OR 
 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work 

must be done by lead partner and 1 (One) work to be done by other 

partner, 
 

OR 
 

iii. In case of one similar work of value more than 50% of PAC the lead partner 

must satisfy the criteria. However the other partner must satisfy the 

criteria in (i) above i.e. at least one work of 20% of PAC. 
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Annexure – H  

(See Clouse-12 of Section 2 – ITB& Clouse 4 of GCC) 
 

ORGANIZATIONAL DETAILS  
(To be contained in Envelope-A) 

 

S. No.   Particulars  Details 
 

    

1 Registration number issued by Centralized (if applicable scanned copy of proof of 
 

 Registration System of Govt. of M.P. or application for registration  to  the 
 

 Proof of application for registration. uploaded)   
 

      
 

     
 

2 Valid Registration of bidder in appropriate Registration No. ________________ 
 

 class through Centralized Registration of Date_________  
 

 Govt. of MP  (Scanned copy of Registration to be 
 

    uploaded)   
 

3 Name of Organization/Individual/   
 

 Proprietary      
 

 Firm/ Partnership Firm    
 

4 Entity of Organization    
 

 Individual/ Proprietary  Firm/  Partnership    
 

 Firm  Registered  under Partnership  Act)/    
 

 Limited Company, (Registered under the    
 

 Companies Act-1956)/ Corporation/ Joint    
 

 Venture      
 

5 Address of Communication    
 

     
 

6 Telephone Number with STD Code    
 

     
 

7 Fax Number with STD Code    
 

      
 

8 Mobile Number     
 

     
 

9 E-mail Address for all communications    
   

 Details of Authorized Representative 
  

10 Name 
  

11 Designation 
  

12 Postal Address 
  

13 Telephone Number with STD Code 
  

14 Fax Number with STD Code 
  

15 Mobile Number 
  

16 E-mail Address   
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed. 
  

Signature of Bidder with Seal 
Date: _ 
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Annexure –I  

(See Clouse-14 of Section 2 – ITB) 
 
 

Envelope - B, Technical Proposal 
 
 
 
 

Technical Proposal shall comprise the following documents:  
S. Particulars Details to be submitted 

No   
   

1 Experience - Financial &Physical Annexure I (Format: 1-1) 

   

2 Annual Turnover Annexure - 1 (Format: 1-2) 

   

3 List of technical personnel for the key Annexure - 1 (Format: 1-3) 

 positions  
   

4 List of Key equipments/ machines for Annexure - 1 (Format: 1-4) 

 quality control labs  
   

5 List of Key equipments/ machines for Annexure - 1 (Format: 1-5) 

 construction work  
   

 
Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I(Format : I-1)  
(See Clouse-14 of Section 2 – ITB) 

 
 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A. Financial Requirement: 

 
The bidder should have completed either of the below: 

 
a) three similar works each costing not less than the amount equal to 20% of the probable amount of 

contract during the last 5 financial years; or 
 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 

contract during the last 5 financial years; or 
 

c) one  similar  work  of  aggregate  cost  not  less  than  the  amount  equal  to  50%  of  the  
probable amount of contract in anyone financial year during the last 5 financial years; 

 

 

Clarification 
 

1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are 
generally for having completed similar work in last 5 financial years. However the bidders who 
have executed a part of the project during last 5 financial years, and that part covers all the major 
items of road construction and the value of such executed part is more than the qualified amount 
mentioned in Annexure-C and / or Annexure-I shall be considered.  

2- It is clarified that the experience of constructing roads and bridges shall be considered as 
experience of similar works, irrespective of it being work of rigid or flexible pavement.  

3- It is clarified that works completed/executed before last date of bid submission in the current 
financial year shall also be considered towards works experience requirement described in 
Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works 
completed/executed during current financial year up to last date of Bid submission shall be 
considered in this case last 5 financial year will be counted as current financial year and 4 years 
backwards. 

 
To be filled in by the contractor: 

 
i. Details of successfully completed similar works shall be furnished in the following format. 

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement Name of Date of Date of Amount of Employer's 
Number & Year Work Work Completion Contract Name and 

  Order   Address 
I II III IV V VI 
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Existing commitments - (Value of 'C' for Bid Capacity formula) 

 
Agreement Name of Date of Date of Amount of Amount of Employer's 
Number & Work Work Completion Contract balance Name and 

Year  Order   work Address 
       
       
       

 
 

B. Physical Requirement:  
Execution of similar items of work in anyone financial year during the last 5financial years should 
not be less than the minimum physical requirement fixed for the work 

 

S. No. Particulars   Actual Quantity Executed 

    (To be filled in by the contractor) 
        

   Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
1 Physical qualification      

 required       
2 Earthwork       
3 Concrete work        
Note: 

 
1.  Certificate  duly  signed  by  the  employer  shall  be  enclosed  for  the  actual  quantity  

executed in anyone year during the last 5 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity,  methods  

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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Annexure – I(Format : I-2)  
(See Clouse-14 of Section 2 – ITB) 

 
ANNUAL TURN OVER 

 
Requirement: 

 
Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last5financialyears; 

 
To be filled in by the contractor: 

 

Financial Payments received for contracts in progress or 

Year completed 

  
  
  
  
  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financialyear to be enclosed. 
Clarification:- 

Provisional balance sheets for financial year ………… shall be considered subject to 
authentication by the C.A. 

 
 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 

 
Where 

 
A = Maximum value o f civil engineering works executed in anyone year during 

 
Thelast five years(10% weightage per year shall be given to bring the value 

 
of work executed at present price level) 

 
B = Proposed contract period in years. 

 
C = Amount of work in hand at present. 
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Annexure – I(Format : I-3)  

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 
 

List Of Technical Personnel For The Key Positions 
 

 

  Minimum requirement     Available with the bidder  
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1 Project 
Manager  

2 Site 
Engineer  

3 Plant 
Engineer  

4 Quantity 
Surveyor  

5 Soil & 
Material 
Engineer  

6 Supervisior 
 

7 
 

8 
 

 

Note:  It is clarified that the minimum requirement  is a mandatory requirement and  part of 
technical bid, but the pre qualification is not to be done on the basis of this criteria. 
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Annexure – I(Format : I-4)  

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 
 

List Of Key Equipments/ Machines For Quality Control Labs 

 
 Minimum requirement  Available with the bidder  

S.No. Name of Equipment/ Quantity   S.No. Name of Equipment/ Quantity 

 Machinery  Machinery  
      

 
Machinery and Equipment Required for  

Conducting Test as per MOST Specification V  
Revision  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Note: It is clarified that the minimum requirement is a mandatory requirement and part of 

technical bid, but the pre qualification is not to be done on the basis of this criteria. 
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Annexure – I(Format : I-5)  

(See Clouse-14 of Section 2 – ITB) 
List of Key Equipments Machines for Construction Work  

 Minimum requirement  Available with the bidder 
S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity 

    Equipment/  
    Machinery   

1 
Tipper Trucks -  

 
 

   
 

2 
Motor Grader -  

 
 

   
 

3 Dozer - 
 

   
 

4 
Front end Loader -  

 
 

   
 

5 
Smooth Wheeled roller -  

 
 

   
 

6 
Vibratory Roller -  

 
 

   
 

7 
Hot mix plant with electronic control -  

 
 

   
 

8 
Paver finisher with electronic sensor -  

 
 

   
 

9 
Water tanker -  

 
 

   
 

10 
Bitumen Sprayer -  

 
 

   
 

11 
Tandem Roller -  

 
 

   
 

12 
Concrete mixer with Integral weigh Batching facility -  

 
 

   
 

13 Slip Form Concrete paver capable of paving in  
 

 required width of carriageway in one single  
 

 pass including all appropriate accessories such 
- 

 

 as, integral vibratory system and electronic  

  
 

 sensors ancillary equipment for applying curing  
 

 compound, joint cutting etc.  
 

14 Concrete batching and mixing plant with automatic 
- 

 

 control (minimum 100 cum/hour)  

  
 

    

15 Pnumetictyre roller - 
 

    

16 Batch Mixing plant with electronic controls (series 
- 

 

 minimum 100-120 TPH capacity as required 
 

   
 

 Total - 
 

....   
Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease 
arrangements for employing the required equipments as listed in the table above. Bidders can also give an 
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these 
equipments, prior to signing the agreement.  
2. It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but the 

pre qualification not to be done on the basis of this criteria. 
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Annexure – J  

(See Clouse-14 of Section 2 – ITB) 
 

  
(To be 

FINANCIAL BID  
 

  Contained in Envelop-C) 
 

 

 

 

NAME OF WORK :- 
 

rate@............................... 

I/We hereby bid for the execution of the above work within the time specified at the
 

 or at par based on the Bill of Quantities and item wise rates given
 

therein in all respects and in accordance with the specifications, designs, drawings and
 

instructions in writing in all respects in accordance with such conditions so far as applicable. I/We 
have visited the site of work and am i are fully aware of all the difficulties and conditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in 
regard to accessibility of site and quarries/kilns, nature and the extent of ground, working 
conditions including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of contract. 

 

 
Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums 
of money mentioned in the said conditions. \ Note: 

 
 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

 
j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the bidder is 
not ready to accept such valid and correct rate and declines to furnish performance 
security and sign the agreement his earnest money deposit shall be forfeited. 

 
 

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be 
treated as non-responsive. 1 

 
l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder. 
 

Signature of Bidder  
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
the…………..day of ………………….. 20 

 
 

 

Signature of Officer by whom accepted 
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Annexure – K  

(See Clouse-15 of Section 2 – ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT  

 

 

S.no Name of material Rate (Issue rate) Unit Remarks 
 
 
 
 
 
 
 
 
 
 

 

………………..NIL…………………  
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Annexure – L 
 

(See Clouse-21 of Section 2 – ITB) 
 

LETTER OF ACCEPTANCE 
 

No. ______________________ 

  
Dated ……………… 
 

To, 
 

M/s…………………………………………. 
  
_ 
 

(Name and address of the contractor) 
 

 
Subject: ------------------------------------------------------------------------------------------------  

(Name of the work as appearing in the bid for the work) 
 
 

-x0x- 
 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage …………..below/ above or at par the Bill of 
Quantities and item wise rates given therein. 

 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this  
letter: 

 
a. The performance security/ performance guarantee of Rs. ……………(in 

figures) (Rupees…………………………………………………….in words 
only). The performance security shall be in the shape of term deposit receipt 
bank guarantee of any nationalized / schedule commercial bank valid up to 
three months after the expiry of defects liability period. 

 
b. Sign the contract agreement. 

 

 
Please note that the time allowed for carrying out the work as entered in the bid is 

_____ months including/ excluding rainy season, shall be reckoned from the date of signing the 
contract agreement. 

 
 

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 
necessary instructions to start the work. 

 
Yours Faithfully 

 

 

Executive Engineer,  
PHED-------------------------- 
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Annexure-M  

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS __________________(name of Bidder) (hereinafter called "the Bidder") has 

submitted his Bid dated _______________ (date) for the construction of 

________________ [name of Contract hereinafter called "the Bid"] 

 
KNOW ALL PEOPLE by these presents that we _____________________________ 

 
(name of Bank) of _________________[name of country] having our registered office at 

 
___________________________  (hereinafter  called  "the  Bank")  are  bound  unto 

 
____________________________(name of the Executive Engineer) in the sum of 

___________________________* for which payment well and truly to be made to the 

said name of the Executive Engineer the Bank itself, his successors and assigns by 

these presents. 

 
SEALED with the Common Seal of the said Bank this ______day of _______20__ 

 
THE CONDITIONS of this obligation are: 

 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid. 
 

OR 
 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 

Executive Engineer during the period of Bid validity 

 
(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

 
(b) fails or refused to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 
 

We undertake to pay to the (name ofthe Executive Engineer) up to the 

above amount upon receipt of his first written demand, without the (name of the 

Executive Engineer) having to substantiate his demand, provided that in his demand of 
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(name of the Executive Engineer) will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the two conditions, specifying the occurred 

condition or conditions. 

 
This Guarantee will remain in force up to and including the date 180 ** days 

after the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the (name of the Executive Engineer), notice of 

which extension(s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date. 

 
 

DATE _________________ SIGNATURE _________________ WITNESS 

______________ SEAL_______________________ 

 
___________________________________________________________________ 

 
(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Bid 

Data Sheet at reference 17. 

 
** EMD should be valid for a period of Six Months of more. 
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Annexure – M-1 

 
(See Clouse-22 of Section 2 – ITB) 

 
PERFORMANCE SECURITY 

 

To  
……………………………… [name of Employer]  
……………………………… [address of Employer] 

 

WHEREAS …………………………………[name and address of  
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No. ……………..dated ………………… to execute  
………………………………….[name of Contract and brief description of Works] (hereinafter 
called "the Contract"). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: NOW 
THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ………………………[amount of guarantee]* 

………………………………………………………….(in words), such sum being payable in the  
types and proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ……………………………… [Amount of guarantee] as aforesaid without your  
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 
 

We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period. 
 

Signature, Name and Seal of the guarantor …………………………………  
Name of Bank ………………………………………………………………..  
Address ……………………………………………………………………….  
Phone No., Fax No., E-mail Address, of Signing Authority ………………  
Date …………………………………. 

 
An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

 
Conditions of Contract  

Part – I General Conditions of Contract  
Table of Clauses GCC 

 

Claus 
Particulars Clause 

 
 

e Particulars  

., No 
 

No  
 

   
 

 A. General 21 
Payments for Variations and / or Extra 

 

  Quantities  

   
 

1 Definitions 22 No compensation for alterations in or 
 

  - restriction 
 

2 Interpretations and Documents 23 No Interest Payable 
 

3 Language and Law 24 Recovery from Contractors 
 

4 Communications 25 Tax 
 

5 Subcontracting 26 Check Measurements 
 

6 Personnel 27 Termination by Engineer in Charge 
 

     

7 Force Majeure 28 Payment upon Termination 
 

8 Contractor's Risks 29 Performance Security 
 

9 Liability For Accidents To Person 30 Security Deposit 
 

10 Contractor to Construct the Works 31 Price Adjustment 
 

     

11 Discoveries 32 
Mobilization and Construction Machinery 

 

Advance  

   
 

12 Dispute Resolution System 33 Secured Advance 
 

 B. Time Control 34 Payments Certificates 
 

13 Programme  E. Finishing the Contract 
 

14 Extension of Time 35 Completion Certificate 
 

15 Compensation for Delay 36 Final Account 
 

16 Contractor's quoted percentage  F. Other Conditions of Contract 
 

 C. Quality Control 37 Currencies 
 

17 Tests 38 Labor 
 

18 Correction of Defects noticed 39 Compliance with Labor Regulations 
 

 during the Defect Liability Period   
 

 D. Cost Control 40 Audit and Technical Examination 
 

 Variations - Change in original   
 

19 Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor 
 

 etc.   
 

20 Extra Items 42 Jurisdiction 
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 A. General 
1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 
 of the Bid. 

1.2. Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge 

 in accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to 

 execute, complete and/or maintain the work. Agreement is synonym of Contract 
 and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

 Contract. 
1.6 Contractor: means a person or legal entity whose bid to carry out the work has 

 been accepted by the Employer. 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

 to the Employer. 
1.8. Contract amount: means the amount of contract worked out on the basis of 

 accepted bid. 
1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

 of quantity of any particular item mentioned in the bid document shall not imply 

 completion of work or any component thereof. 
1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

 specifications included in the contract. 
1.12. Department: means Department of the State Government viz. Water Resources 

 Department, Public Works Department, Public Health Engineering Department, 
 Rural  Engineering  Service  and  any  other  organization  which  adopts  this 

 document. 
1.13. Drawings: means drawing including calculations and other information provided 

 or approved by the Engineer-in-Charge. 
1.14. Employer: means the party as defined in the Contract Data, who employs the 

 Contractor to carry out the work. The Employer may delegate any or all functions 

 to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer. 
1.15 Engineer: means the person named in the Contract Data. 
1.16  Engineer in charge: means the person named in the Contract Data.  
1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 
1.18  Government: means Government of Madhya Pradesh.  
1.19  In Writing: means communicated in written form and delivered against receipt.  
1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned.  

1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data.  

1.23. Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 
Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 
ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional. 

 
2. INTERPRETATIONS AND DOCUMENTS  
2.1 Interpretations 

 
In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  
b. Words indicating the singular also include the plural and vice versa.  
c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing; 
d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record; 
 

 

2.2 Documents Forming Part of Contract:  
1. NIT with all amendments.  
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data; 
with all Annexure 

 
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid'  
8. Agreement, and  
9. Any other documents), as specified. 
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3. Language and Law  

The language of the Contract and the law governing the Contract are stated in the Contract 
Data Sheet.  

4. Communications  
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer shall 
be as per the details given in the Contract Data. Communication between parties that are 
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 
electronic means (email) shall also be effective on confirmation of the transmission. The 
notice sent by registered post or speed post shall be effective on delivery or at the expiry of 
the normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in- Charge. 

 

 

5. Subcontracting  
Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions: 

 
a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 
alter the Contractor's obligations. 

 
b. Following shall not form part of subcontracting: i. 

Hiring of labour through a labour contractor. 
 

ii. The purchase of Materials to be incorporated in the works. 
 

iii. Hiring of plant &machinery 
 
 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the Govt. of MP. 

 
 

6. Personnel 
 
 

6.1 The Contractor shall employ for the construction work and routine maintenance the 
 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the 
 

Contractor fails to deploy required number of technical staff, recovery as specified in the 
 

Contract Data will be made from the Contractor. 
 

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 
 

the Site within three days and has no further connection with the Works in the Contract. 
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7. Force Majeure 

 
7.1 The term "Force Majeure" means an exceptional event or circumstance: 

 
(a) Which is beyond a Party's control, 

 
(b) Which such Party could not reasonably have provided against before entering into the 
Contract, 

 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  
and 

 
(d) Which is not substantially attributable to the other Party. 

 
Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, so long as conditions (a) to (d) above are satisfied: 

 
 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
 
 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, (iii) Riot, commotion, 
disorder, strike or lockout by persons other than the Contractor's Personnel, 

 
 

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, and 

 
(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

 
7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties.  

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 
sub clause shall not give eligibility for price adjustment to contracts which are otherwise 
not subject to the benefit of price adjustment clause.  

7.4 The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 
the contract after holding mutual discussions. 

 

8. Contractor's Risks  
8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the Contractor 

alone. 
 

9. Liability for Accidents to Person 
 

The contractor shall be deemed to have indemnified and saved harmless the Government 
against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute 
in force at the time of dealing with the question of the liability of employees for the injuries 
suffered by employees and to have taken steps properly to ensure against any claim there 
under. 

 

10. Contractor to Construct the Works 
 

10.1 The Contractor shall construct, install and maintain the Works in accordance 
 

with the Specifications and Drawings as specified in the Contract Data. 
 

10.2 In the case of any class of work for which there is no such specification as is 
 

mentioned in Contract Data, such work shall be carried out in accordance with 
 

the instructions and requirement of the Engineer-in-charge. 
 

10.3 The contractor shall supply and take upon himself the entire responsibility of 
 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 
 

and generally of all means used for the fulfillment of this contract whether such 
 

means mayor may not be approved or recommended by the Engineer. 
 

11. Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly 
 

discovered on the Site shall be the property of the Employer. The Contractor shall 
 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 
 

dealing with them. 

 

12. Dispute Resolution System 
 

12.1No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that 

merely recording protest while accepting measurement and/or payment shall not be 

taken as raising a dispute. 
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
 after expiry of 45 days of its first occurrence shall not be entertained and the 

 Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 
 days to the Appellate Authority as defined in the Contract Data. The Appellate 

 Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
 Madhya  Pradesh  Arbitration  Tribunal  constituted  under  Madhya  Pradesh 

 Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

 notwithstanding pendency of a dispute before any authority or forum. 
 

B. Time Control 
 

13. Programme 
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements,' 
order and timing for all the activities for the construction of works. 

 
 

13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/equipment being 
placed in field laboratory and the location of field laboratory along with the 
Programme. 

 
13.3 An update of the Programme shall be a programmes how in the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining Works, including any changes to the sequence of the activities. 

 
13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 
does not su8mit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 

 
13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 
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14. Extension of Time 
 

14.1 The contract is for completion of works and therefore non approval of EOT shall 

not in any way invalidate the contract. The contractor will have to complete the 

works. 
 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given by 

the Engineer-in-Charge and the Liquidated Damages shall be levied from the 

contractor in accordance with the provisions of the contract. 
 

14.3 In the event, the delays are not attributable to the contractor the EOT may be issued 

by the Engineer-in-Charge without imposition of Liquidated Damages either suo-

motto or on a written request of the contractor. 
 

It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 
 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal,dated 23-  
03-2018) 

 
15. Compensation for delay 

 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
 

15.2 The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

 
15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

 
15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages livable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount. 

 
15.6 If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

 
15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 
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16. Contractor's quoted percentage 

 
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material-supplied by the 
department•. 

 
17. Tests 

 
17.1  The Contractor shall be responsible for: 

 
a. Carrying out the tests prescribed in specifications, and 

 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipments as are specified in the Contract Data. 

 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
 

18. Correction of Defects noticed during the Defect Liability Period 
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

 
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available securities. 

 
 

 

D. Cost Control 
 

19. Variations –Change in original Specifications, Designs, and Drawings etc. 
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 
 

additions to or substitutions in the original specifications, drawings, designs and 
 

instructions, that may appear to him to be necessary during the progress of the 
 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the work, 

shall be carried out by the contractor on the same conditions in all respects on 

which he agrees to do the main work 
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19.2 The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Employer shall be conclusive as to such proportion. 
 

 

20. Extra items  
20.1All such items which are not included in the priced BOO shall be treated as extra items. 

 
21. Payments for Variations and / or Extra Quantities  

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:- 

 
,a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work. 

 
b. If the item is not in the priced BOO and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

 
 

c. If the rates for the altered or substituted work are not provided in applicable SOR - 

such rates will be derived from the rates for a similar class (type) of work as is 

provided in the contract (priced BOO) for the work. 

 
d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be workedout on the basis of the concerned Schedule o Rates minus/plus the 

percentage quoted by the contractor. 

 
e. If rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority as defined in the Contract Data on the basis 

of the rate analysis derived out of prevailing market rates when the work was done. 

 

 
f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). 
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In case the contractor does not accept the rate approved by the Engineer in Charge 
for a particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable shall 
be arrived at through the dispute settlement procedure. 

 
 

22. No compensation for alterations in or restriction of work to be carried out.  
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact 
to the Contractor and withdraw that whole or any part of the work. 

 
22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution 
of work in full or on account of any loss incurred for idle men and machinery due to 
any alteration or restriction of work for whatsoever reason. 

 
22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights.  
23. No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24 Recovery from Contractors  
Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by: 

 
(a) Appropriating, in part or whole of the Performance Security and  

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums 
payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land Revenue Code.  

25. Tax 

 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax 

and other levies, duties, cases, toll, taxes of Central and State Governments, local bodies 
and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 

 
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 
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26. Check Measurements 

 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders. 

 
26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 
 

26.3 Any over/excess payments detected, as a result of such check measurement or 
'otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause  
24 above. 

 
27. Termination by Engineer in Charge 

 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer 

in Charge may by notice require the Contractor to make good the failure and to 
remedy it within a specified reasonable time. 

 
27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor  
a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 
b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 
c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time; 
d. the Contractor does not maintain a valid instrument of financial security as 

prescribed; 
e. the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 
f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data; 
g. If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 
h. Any other fundamental breaches as specified in the Contract Data. 

 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer in Charge may terminate the Contract immediately. 

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor 
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28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 
certificate for The value of the work done less Advance Payments received up to 
the date of issue of the certificate, less other recoveries due in terms of the 
contract, less taxes due to be deducted at source as per applicable law and less 
the percentage to apply to the work not completed as indicated in the contract 
Data. 
(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15)   
.  

28.2 Payment on termination under clause 27.4 above-  
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to be deducted at source as per 
applicable law.  

28.3 If the total amount due to the Employer exceeds any payment due to .the 

Contractor, the difference shall be recovered as per clause 24 above. 

 
29. Performance Security  

The Contractor shall have to submit performance security and additional 
 

performance security, if any, as specified in the Bid Data Sheet at the time of signing 
 

of the contract. The contractor shall have to ensure that such performance security 
 

and additional performance security, if any, remains valid for the period as specified 
 

in the Contract Data. 

 

30.Security Deposit- ,  
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

 
 

30.3 The Security deposits shall be refunded of completion of defect liability period. 
The additional performance security shall be refunded on satisfactory 
completion of the work. 

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 
 
 
 

 
Page 50 of 98 



 
31. Price Adjustment  

31.1 Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following 
principles and procedures and as per formula given in the contract data. 
(a) The price adjustment shall apply for the work done from the start 

date given in the contract data upto the end of the initial intended 
completion date or extensions granted by the Engineer and shall not 
apply to the work carried out beyond the stipulated time for reasons 
attributable to the contractor.  

(b) The price adjustable shall be determined during each month from 
the formula given in the contract data.  

(c) Following expression and meaning are assigned to the work done 
during each month:  
R = Total value of work during the month. It would include the 

amount of secured advance granted, if any, during the month, 
less the amount of secured advance recovered, if any during 
the month. It will exclude value of works executed under 
variations for which no price adjustment shall be payable. 

 
(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 

 
31.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 
 
 

32. Mobilization and Construction Machinery Advance 
.~" 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 
provision by the contractor of an unconditional Bank Guarantee in a form and 
by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 
in amounts equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data.  
32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 
machinery.  

32.5 The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its recovery in 
assessing valuations of work done, variations, price adjustments, compensation 
events, or liquidated damages. 
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33. Secured Advance  

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 
Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 
intended for but not yet incorporated in the Works and against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal to 
the advance payment. The guarantee shall remain effective until the advance 
payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor.  

33.3 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
 

34. Payment Certificates  
The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor. 
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(c) 

 
 
The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 
 

(d) The value of work executed shall comprise the value of the quantities of the 
 

items in the Bill of Quantities completed. 
 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 
 

(f) All payments shall be adjusted for deductions for advance payment, security 
 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 
 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 
 

(h), Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 
 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 
 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

 

E. Finishing the Contract 
 

35. Completion Certificate  
35.1A Completion Certificate in the prescribed format in Contract Data shall be 

 
issued by the Engineer-in-Charge after physical completion of the Work. 

 
35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 
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36. Final Account 

 

 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of 

receiving the Contractor's account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

 
 
 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and 

issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 
 
 

37. Currencies 
 

All payments will be made in Indian Rupees. 
 

38. Labour 

 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 
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39. Compliance with Labour Regulations      

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

 abide at all times by all existing labour enactments and rules made there under, 

 regulations, notifications and bye laws of the State or Central Government or local 

 authority and any other labour law (including rules), regulations, bye laws that may 

 be passed or notification that may be issued under any labour law in future either 

 by the State or the _Central Government or the local authority. Salient features of 

 some of the major labour laws that are applicable to construction industry are given 

 in the Contract Data. The Contractor shall keep the Employer indemnified in case 

 any action is taken against the Employer by the competent authority on account of 

 contravention of any of the provisions of any Act or rules made their under, 

 regulations or notifications including amendments .. If the Employer is caused to 

 pay or reimburse, such amounts as may be necessary to cause or observe, or for 

 non-observance of the provisions 'stipulated in the 
 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his ~amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case 

shall be treated as the employees of the Employer at any point of time. 

40. Audit and Technical Examination 
 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor. 
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41. Death or Permanent Invalidity of Contractor 

 
If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions under which the contract was awarded. 

 

42. Jurisdiction 
 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place where 

this agreement is entered into. No other jurisdiction shall be applicable. 

 
 
 
 

 

[End of GCC] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 56 of 98 



 

   Contract Data Sheet 
 

A.                
 

                
 

GCC 
Particulars 

    
Data 

 

Clause     
 

               
 

1.14 
Employer     Executive Engineer PHED   

 

     Division Shahdol  

      
 

1.15 
Engineer     Executive Engineer PHED   

 

     Division Shahdol  

      
 

1.16 
Engineer in Charge   Executive Engineer PHED   

 

     Division Shahdol  

      
 

1.22 Stipulated Period of   1(one) Month 
 

 Completion     (period is always including rainy season, 
 

      unless mentioned otherwise) 
 

3 
Language & Law of   English & Indian Contract Act 1872 

 

Contract               
 

               
 

 Address & contact details   As per 'Annexure-H' 
 

4 
of the Contractor             

 

Address & contact details   Executive Engineer PHED Division 
 

 of the Employer/ Engineer   Shahdol 
 

 – phone, Fax, e-mail.   email:- eephedshd@mp.nic.in 
 

             
 

5 
Subcontracting permitted   More than Rs. FiveCrores. 

 

for the Contract Value             
 

             
 

 Technical Personnel to be   As per 'Annexure-I' (Format I-3) 
 

 provided by the contractor             
 

6 
Penalty, if required   Rs thirty thousand per month for each    

 

Technical Personnel not   Graduate Engineer and        
 

         
 

 employed     Rs eighteen thousand  per month for each   
 

      Diploma Engineer/ITI Surveyor    
 

10 
Specifications     As per 'Annexure - E'     

 

Drawings     As per 'Annexure - N'  

     
 

 Competent Authority for   C.E. of concerned zone    
 

 deciding dispute under             
 

12 
Dispute Resolution System             

 

Appellate Authority for   C.E. of concerned Zone      
 

     
 

 deciding dispute under             
 

 Dispute Resolution System             
 

 Period for submission of   (a) Every 3 months 
 

 updated construction   or 
 

 program     (b) at the end of every milestone, 
 

13 
     whichever is less 

 

Amount to be withheld for   @ 1 % (one) percent of contract amount,  

   
 

 not submitting  subject to a maximum of Rs. 50,000/-. 
 

 construction program  in            
 

 the prescribed period             
 

 Competent Authority for   Engineer-in-Charge   
 

14 granting Time Extension   (Amended as per Govt. Order No. F-53-55-  
 

      2018-19-Yo-1154 bhopal,dated 23-03-2018)  
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GCC 
Particulars 

       
Data 

 

Clause        
 

              
 

 Milestones laid down for   YES 
 

 the contract              
 

 If Yes, details of    As per 'Annexure - O' or 
 

 Milestones     as below, if not mentioned in Annexure -O: 
 

      Mile Stone 1:- 
 

      1/8th of the whole work before 1/4th of the 
 

      whole time allowed has elapsed, 
 

      Mile Stone 2:- 
 

15      3/8th of the whole work before 1/2th of the 
 

      whole time allowed has elapsed 
 

      Mile Stone 3:- 
 

      3/4th of the whole work before 3/4th of the 
 

      whole time allowed has elapsed 
 

      Mile Stone 4:- 
 

      complete work within the stipulated time 
 

 Liquidated damage    As per 'Annexure - P' 
 

             
 

 List of equipment for lab   As per 'Annexure - Q' 
 

              
 

 Time to establish lab    30 days from date of signing of the 
 

17      Agreement 
 

 Penalty for not   1% of Contract Amount per month, 
 

 establishing  field   subject to a maximum ofRs. 50,000/- per 
 

 Laboratory     month of delay 
 

18 Defect Liability Period   As below: 
 

      (A) For Road work:- 
 

      (i)  For New Road (Bituminous) Construction 
 

       along with granular crust (including 
 

       strengthening): - 5 years ; 
 

      (ii) For New Road (Concrete) Construction 
 

       (including strengthening): - 5 years; 
 

      (iii) For Renewal with BT layer equal to or less 
 

       than30 mm thickness: - 3Years; 
 

      (iv) For Renewal with BT layer more than 30 
 

       mm thickness : 5 years    
 

      (B) For Bridge works  - 3Years to execute, 
 

       complete and maintain works in accordance 
 

       with agreement and special conditions of 
 

       contract (SCC) after issuance of physical 
 

       completion certificate as per “Annexure-U” 
 

      (C) For Building works - 3Years 
 

      (D) For Road Maintenance – 1 Years (The 
 

       work of strengthening and renewal shall not 
 

       be treated as road maintenance work) 
 

      (E) For Building Maintenance Works – 1 Years 
 

       (Except for water proofing works and the 
 

       works in which specific guarantee period is 
 

       mentioned). 
 

      Note: In accordance with clause 18 the defect 
 

      observed in the works during the Defect Liability 
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GCC 
Particulars 

       
Data 

      
 

Clause              
 

                
 

    Period shall be intimated by the Engineer-in- 
 

    Charge to the contractor and the contractor shall 
 

    rectify the defects promptly. In case the defects 
 

    are not removed in reasonable time, the same can 
 

    be got done by the Engineer-in-Charge by way of- 
 

   (a) deploying departmental labour and material 
 

      or           
 

   (b) engaging a contractor by issuing a work order 
 

     at contract rate/SOR rate       
 

      or           
 

   (c) sanctioning supplementary work in a existing 
 

     agreement to a contractor for zonal works or 
 

     other similar work         
 

      or           
 

   (d) inviting open tender       
 

      or           
 

   (e) combination of above       
 

    The Engineer-in-Charge shall assess the cost of 
 

    such rectification which shall be recoverable from 
 

    the contractor from his Performance Security or 
 

    any amount due or that may become due to him 
 

    and from other available securities. If this amount 
 

    is not sufficient to meet the expenses incurred on 
 

    rectification,  the  balance  amount  may  be 
 

    recovered  as  Land  Revenue  Arrears  as  per 
 

    MPLRC           
 

    (Amended vide Govt. memo No. 
 

    1400/1246/2018/19/Yo Bhopaldt.06-04-18)    
 

21 Competent Authority for   C.E. of concerned zone        
 

 determining the rate                
 

 Any other condition for   Yes as below:     
50% 

  
 

 breach of contract    If the contractor fails to achieve   
 

27 
    financial progress in any milestoneand 

 

    /or           
 

               
 

     fails to achieve 75% financial progress in 
 

     two consecutive mile stones      
 

28 Penalty  (a) Penalty shall include forfeiture of Security 
 

     deposit  as  per  clause  30  of  General 
 

     Conditions of Contract and the percentage 
 

     to  apply  to  the  value  of  work  not 
 

     completed representing the Employers 
 

     additional cost for completing the works 
 

     which shall be 20 percent and      
 

   (b) Liquidated Damages  imposed as per 
 

     clause  15  or  Performance  Security 
 

     (Guarantee)  including  Additional 
 

     Performance Security (Guarantee), if any, 
 

     as per clause 29 of General Conditions of 
 

     Contract, whichever is higher      
 

     ( Amended vide Govt.  memo  No.F-53/ 
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GCC 
Particulars 

     
Data 

      
 

Clause            
 

             
 

     16/2012/19/;ks/6842 dt. 2.11.15 )     
 

     
 

 Performance guarantee   The   upfront   Bank   Guarantee   against 
 

 (Security) shall be valid up   Performance Security shall be taken for a 
 

 to   period as mentioned below –       
 

    (a)  Works having Performance Guarantee of5 
 

     Years- Construction Period + 3 Years + 3 
 

     Months.        
 

    (b) Works having Performance Guarantee of 3 
 

     Years- Construction Period + 2 Years + 3 
 

     Months.        
 

    (c)  Works having Performance Guarantee of1 
 

29 
    Years- Construction Period + 1 Years +3 

 

    Months.        
 

            
 

    It is clarified that in case the construction 
 

    period of the work is extended beyond the 
 

    stipulated  completion  period,  the  Bank 
 

    Guarantee against PG shall have to be got 
 

    extended by the contractor for the relevant 
 

    period so as to satisfy the validity criteria 
 

    mentioned above.        
 

    (Amended vide Govt. memo No. 
 

    1400/1246/2018/19/Yo Bhopal dt. 06-04-18)     
 

     
 

 30.1) Security Deposit to   At  the  rate  of 5%  of Gross  Amount  of 
 

 be deducted from each   Running Bill        
 

 running bill             
 

 30.2) Maximum limit of   Up to 5% of the Final Contract Amount.    
 

 deduction of Security             
 

 Deposit             
 

30 
30.3) Refund of Security             

 

Deposit   The total Security Deposit deducted from the 
 

    running bills shall be refunded (equivalent BG 
 

    released) only after the completion of the 
 

    Performance   Guarantee Period/Extended 
 

    Performance Guarantee period, if any    
 

    (Amended vide Govt. memo No. 
 

    1400/1246/2018/19/Yo Bhopal dt. 06-04-18)    
 

        
 

31 Clause 31 Price   As per Annexure R and as below:    
 

 adjustment shall be    (a) The price Adjustment shall apply only 
 

 applicable    in respect of Labour, Cement, Steel,   
 

     Bitumen , Plant & Machinery Spares,   
 

     POL and Other Materials components. 
 

     (b) Price Adjustment shall be applicable   
 

     only in case of Probable Amount of   
 

     Contract (PAC) in NIT is more than   
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GCC 
Particulars 

        
Data 

    
 

Clause             
 

                
 

         Rs ten Cr. This clause shall not have 
 

         any bearing with the Contract Amount. 
 

               
 

  Clause 31 Weight ages of      Percentage of Component   
 

  Component in the work        in the work    
 

      

Component 

        
 

       B.T. Road  B.T.   
Rigi

d Bridge 
 

  (Amended As per vide     Construction Renewal  Pavement Works 
 

  Govt. Order No. F-53-55-          
Constructio

n  
 

  Labour   10%  10%  10%  20%  

  

2018-19-Yo-1314bhopal 
     

 

  component-P1            
 

  

dated 28-3-2018 ) 
            

 

                 

   Cement   5%  0%  23%  15%  

           

     component -Pc          
 

     Steel   5%  0%  12%  20% 
 

     component -Ps          
 

     Bitumen   20%  30%  0%  0% 
 

     component-Pb            
 

     POL   10%  10%  10%  10% 
 

     component -Pf          
 

     Plant & 5%  5%  5%  5% 
 

     Machinery            
 

     Spares            
 

     component -Pp          
 

     Other Materials 45%  45%  40%  30% 
 

     component-Pm          
 

32
3 Clause 32.1 Mobilization and     No Mobilization and Construction Machinery 

 

  Construction Machinery     Advance Payable     
 

  Advance Applicable               
 

              

  Clause 32.2If yes,       Not Applicable  
 

  Unconditional Bank              
 

  Guarantee                
 

  Clause 32.3 If yes, Rate of       Not Applicable  
 

  interest chargeable on               
 

  advances                
 

  Clause 32.4 If yes, Type &       Not Applicable  
 

  Amount of Advance payment              
 

  that can be paid               
 

  Clause 32.5 If yes, Recovery       Not Applicable  
 

  of advance payment               
 

33 Clause 33.1 Secured        Not Applicable  
 

  Advance Applicable               
 

  Clause 33.2 if yes,        Not Applicable  
 

  Unconditional Bank               
 

  Guarantee                
 

  Clause 33.2 if yes, Amount       
Not Applicable 

 
 

  of Secured Advance         
 

                
 

  Clause 33.3 if yes,        Not Applicable  
 

  Conditions for secured               
 

  advance                
 

  Clause 33.4 if yes, Recovery       Not Applicable  
 

  of Secured advance               
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GCC 
Particulars 

  
Data 

 

Clause   
 

     
 

 Completion Certificate –   
As per 'Annexure - U' 

 

 after physical completion of   
 

35 
the Work     

 

Final Completion Certificate   

As per 'Annexure- V' 
 

   
 

 – after final payment on   
 

 completion of the Work     
 

36 Competent Authority   C.E. of concerned Zone  
 

39 
Salient features of some of   

As per 'Annexure-W' 
 

the major labour laws that   
 

 are applicable     
 

41
5
 Competent Authority   C.E. of concerned Zone  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section 3 –Contract Data 
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Annexure – N 

 
(See Clouse-10 of Section 3 – GCC) 

 
DRAWING  

List of Drawing ;- 
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Annexure – O 
 

(See Clouse-15 of Section 3 – GCC) 
 

DETAILS OF MILESTONES 
 
 
 
 
 
 
 
 
 
 

 

……………………………..NA…………………………….. 
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Annexure – P 

 
(See Clouse-15 of Section 3 – GCC) 

 
 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is 
 

attributable to the contractor/the Employer shall retain an amount from the sums 
 

payable and due to the contractor as per following scale - 
 

 

i. Slippage up to 25% in financial target during the milestone under consideration - 
2.5% of the work remained unexecuted in the related time span. 

 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 
under consideration 5% of the work remained unexecuted in the related time span 
.. 

 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration -7.5% of the work remained unexecuted in the related time 
span .. 

 
 

iv. Slippage exceeding 75% in financial target during the milestone under 
consideration -10% of the work remained unexecuted in the related time span. 

 
 

Note: For arriving at the dates of completion of time span related to different milestones, 
 

delays which are not attributable to the Contractor shall be considered. The slippage 
 

on  any milestone  is if made  good  in  subsequent milestones or at  the  time of 
 

stipulated period of completion, the amount retained as above shall be refunded. In case 
 

the work is not completed within the stipulated period of completion along with all such 
 

extensions which are granted to the Contractor for either Employer's 
 

default or Force Majeure, the compensation shall be levied on the contractor at the 
 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 
 

decision of Chief Engineer shall be final and binding upon both the parties 
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Annexure – Q 

 
(See Clouse-17 of Section 3 – GCC) 

 
LIST OF EQUIPMENT FOR QUALITY CONTROL AB 

 
 
 
 
 
 

 

As per Format I-4 
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Annexure- R  

PRICE ADJUSTMENT 
 

[ Cl. 31 of Section 3- GCC ] 
 

The formula for adjustment of prices are : 
 

R = Value of work as defined in Clause 31.1 of Conditions of Contract 

Adjustment for Labour Component 
 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 
accordance with the following formula. 

VL = 0.85 XP1/100 XR(Li – Lo ) / Lo 
VL = increase or decrease in the cost of work during the month under consideration 
 due to changes in rates for local Labour. 

Lo= the consumer price index for industrial workers for the State on 28days preceding 
 the date of opening of Technical Bids as published by Labour Bureau, Ministry of 
 Labour, Government of India. 

Li= the consumer price index for industrial workers for the State for the month under 
 consideration as published by Labour Bureau, Ministry of Labour component of 
 the work. 

P1 = Percentage of Labour component of the work. 
Adjustment for Cement Component  

(ii) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

VC= 0.85 X PC/100 X R X(C1-C0)/C0  

Vc= increase or decrease in the cost of work during the month under 
Consideration due to changes in rates for cement.  

Co= The all India wholesale price index for Pozzolana Cement on 28 days preceding 
the date of opening of Technical Bids, as published by the Economic Advisor, 
DIPP, Ministry of Commerce & Industry Government of India, New Delhi.  

C1= The all India average wholesale price index for cement for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce 
& Industry Government of India, New Delhi.  

Pc= Percentage of cement component of the work 
Adjustment of Steel Component  
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 
Vs= 0.85 X PS X /100 X R X (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due 
to changes in the rates for steel.  

S0= The all India wholesale price index for mild steel long products / flats on 28 days 
preceding the date of opening of Technical Bids, as published by the Economic 
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi.  

Si = The all India average wholesale price index for mild steel long products / flats for 
the month under consideration as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi. 

Ps= Percentage of steel component of the work. 
Note: For the application of this clause, index of mild steel long products / flats has been 

Chosen to represent steel group. In any work only one of the indices i.e. 
 



 
either for long products or for flats shall be used as decided by the Employer/ 
Executing Agency.  

Adjustment of Bitumen Component  
(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula:  
Vb= 0.85 X Pb / 100XRX( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under  
consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot nearest to the work  
site on the day 28 days prior to the date of opening ofTechnical Bids. 

Bi = The official retail price of bitumen at the IOC depot nearest to the work  
site for the 15th day of the month under consideration. 
Pb= Percentage of bitumen component of the work.  

Adjustment of POL (Fuel and Lubricant) Component  
( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula:  
Vf= 0.85 X Pf / 100 X RX ( Fi– Fo) / Fo  
Vf= Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for fuel and lubricants.  
Fo= The official retail price of High Speed Diesel (HSD) at the  

existingconsumer pumps of IOC nearest to the work site on the day 28  
daysprior to the date of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
th 

 
Pf = Percentage of fuel and lubricants component of the work.  

Note : For the application of this clause, the price of High Speed Diesel oil has been 
chosen to represent fuel and lubricants group.  

Adjustment for Plant and Machinery Spares component  
( Vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the following 
formula:  

Vp= 0.85X Pp / 100XRx( Pi – Po) / Po 
Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares.  
Po= The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on 28 days preceding the date of 
opening of Technical Bids, as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi.  

Pi = The all India wholesale price index for manufacturer of machines for 
mining / quarrying and construction for the month under consideration as 
published by the Economic Advisor, DIPP, Ministry of Commerce & 
Industry Government of India, New Delhi.  

Pp = Percentage of plant and machinery spares component of the work.  
Note : For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and Machinery 
Spares group.  

Adjustment of Other Materials Component.  
( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula: 
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Vm= 0.85X Pm / 100XRX( Mi – Mo) / Mo  

Vm= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for local materials other than 
 cement, Steel, Bitumen and POL.  

Mo= The all India wholesale price index ( all commodities ) on  28 days 
 preceding the date of opening of Technical Bids, as published by the 
 Economic Advisor, DIPP, Ministry of Commerce & Industry Government 
 of India, New Delhi.  
Mi = The all India wholesale price index( all commodities) for the month under 
 consideration as published by the Economic Advisor, DIPP, Ministry of 
 Commerce & Industry Government  of India, New Delhi. 

Pm = Percentage of local material component (other than Cement, Steel, 
 Bitumen and POL) of the work. Plant and Machinery spares component of 
 the work.  

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal 
dated 23-3-2018 ) 

 
The following percentages will govern the price adjustment for the entire contract: 

 

 

S.No.  Component  Nature of Work  
       
   B.T. Road B.T. Rigid Bridge 
   Constructio Renewal Pavement Works 

   n  Construction  
1  2 3 4 5 6 

1 Labour component-P1 10% 10% 10% 20% 
      

2 Cement component -Pc 5% 0% 23% 15% 

3 Steel component -Ps 5% 0% 12% 20% 

4 Bitumen component-Pb 20% 30% 0% 0% 

5 POL component -Pf 10% 10% 10% 10% 
6 Plant &  Machinery 5% 5% 5% 5% 

 Spares component -Pp     
7 Other Materials 45% 45% 40% 30% 

 component-Pm     
 
 

Note: Ordinarily the 7 components shown above are components of the civil works. 
However for specific works in which some components not included in the 
aforementioned 7 components, form a substantial part of the works the 
same can be provided using similar formula and related indices. In all 
cases the sum total of percentage of different components shall be 100%. 

 

 

(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-1314bhopal 
dated 28-3-2018 ) 
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Annexure - S 

(See clause 32 at Section 3 -GCC) 
 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
 

To,  
__________ [name of Employer]  
_________ [address of Employer] 
__________ [name of Contractor]  

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  
______________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 
in an amount of _______ _______[amount of Guarantee]____________________________[in 
words). 

 
We, the ____________________________[bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as surety merely, the pavementto_______ _______ _______ _______ [name of 
Employer] on his first demand without whatsoever right of obligation on our part and without his 
first claim to the Contractor,' in the amount not exceeding _______ _______ [amount of 
guarantee]___________________ [in words). 

 
 

 

We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents which 
may be made between _______ _______ _______ _______ [name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until ____________________________ [name of Employer) 
receives full repayment of the same amount from the Contractor. 

 
Yours truly, 

 

 
Signature and Seal: -------------  
Name of Bank/Financial Institution: _  
Address:  
Date: _  

 

 
An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure -T  
(See clause 33 of Section 3 -GCC) 

 
Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

 
This indenture made the _________ day of ________ 20_ BETWEEN ______ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part. 
  

Whereas by an agreement dated ………………….. (hereinafter called the said 
 

agreement) the contractor has agreed. 
 
 

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees ____________________________ ______________ on the security of materials 
 

the quantities and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running account Bill for the said works signed by the Contractor on 
 

…………………………………………. and the Employer has reserved to himself the option of 
 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 

 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees __________ on or before the execution of these presents paid 

to the Contractor by the Employer (the receipt where of the Contractor 
 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works 

and for no other purpose whatsoever. 

 
(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 
 
 

(3) That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer. 
 
 
 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor's custody and on his own responsibility and shall at all times 

be open to inspection by the Engineer or any officer authorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer. 
 
 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to 

the Contractor on account of work done than on the occasion of each such payment the 

Employer will- be at liberty to make a recovery from the Contractor's bill for such 

payment by deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, the value for 

this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 
 
 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still be owipg of the Employer shall 

immediately on the happening of such default be re- payable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the date or' 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly 
 
 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the 

Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid 

and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable 

and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the contractor, he is to pay same to 

the Employer on demand. 
 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the 

Contractor. 
 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. 
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Annexure - U 
 

(See clause 35 of Section 3 -GCC) 
 

Physical Completion Certificate 
 

Name of Work: 
 

....................................................................................................................................  

..................................................................................................................................... 

............................................................................................................................... 
 
 

Agreement No ...... ... : ..................................... Date ................................... . 
 

 
Amount of Contract Rs ............................................. ………………….. 

 

 
Name of Agency: ..................................................... . 

 

 
Used M B No.………………………… 

 

 
Last measurement recorded 

 
a. Page No.& MB No. 

 
b. Date 

 

 
Certified that the above mentioned work was physically completed on ………….… (date) and  
taken over on ……………………. (date) and that I have satisfied myself to best of myability 
that the work has been done properly. 

 
Date of issue  

Executive Engineer,  
PHED DIVISION 

SHAHDOL 
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Annexure - V 

 
(See clause 35 of Section 3 -GCC) 

 
Final Completion Certificate 

 
Name of Work: 

 
....................................................................................................................................  
..................................................................................................................................... 
............................................................................................................................... 

 
 

Agreement No ...... ... : ..................................... Date ................................... . 
 

 
Amount of Contract Rs ............................................. ………………….. 

 

 
Name of Agency: ..................................................... . 

 

 
Used M B No.………………………… 

 

 
Last measurement recorded 

 
a. Page No.& MB No. 

 
b. Date 

 

 
Certified that the above mentioned work was physically completed on ………….… (date) and  
taken over on ……………………. (date) 

 
 

Agreement amount Rs……………………………………. 
 

Final Amount paid to contractor Rs………………………….. 
 

Incumbency of officers for the work 
 

 
I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue ………………. 

 

Executive Engineer,  
PHED DIVISION 

SHAHDOL 
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Annexure - W 

 
(See clause 39 of Section 3 -GCC) 

 
SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days'(say, 15 days} wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or 
more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or  
8.33%). The benefits payable under the Act are: 

 
i. 

  
Pension or family pension on retirement or death as the case may be. 
 

ii. 
 
Deposit linked insurance on the death in harness of the worker. 
 

III. 
 
Payment of P.F. accumulation on retirement/death etc. 
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The principal Employer is required to take Certificate of Registration and the Con1jactor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour. 

 
f} 

  
Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 
fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 
 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or  
Closing down the establishment. • 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, LOA, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and gets these certified by the designated Authority. 

 
I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labourisprohibited in building and construction industry. 
 

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 
five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling 
expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carryon any 
building or other construction work and employs the prescribed minimum (say, 10) or more 
workers are, covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, 
ambulance, housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 
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SECTION 3 

 

Conditions of Contract 
 

Part - II Special Conditions of Contract [SCC] 
 
 

1) All concrete pavement work is required to be done using 
 

a) Slip form paver equipped with electronic sensor 
 

b) Fully computerized RMC plant of adequate capacity 
 

c) Mechanical arrangement for texturing 
 

2) The firm shall have to make adequate arrangement for proper regulation of traffic so 
that no traffic plies on freshly laid PQC at least for 15 days and shall make adequate 
arrangement for uninterrupted movement of traffic during the progress of work for 
which no extra shall be payable.  

3) The list of key equipments and key personnel provided in the document is indicative. 
However, the firm shall provide additional man power and machineries to complete the 
work in stipulated time frame in accordance with relevant specifications. 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 

General Description of work: Patch repair work in km. 41 to 73 on Sagartola Shahdol road on 
NH 543 

 
Probable Amount of Contract: 

 
(Rs. In Figure)252000 

 
(Rs. In Words) Rs Two lakh fifty two thousand only 
 

 

 

S. 
Particulars of Item of 

Quantity Unit Rate 
Amount Amount 

Remarks 
 

Work (in figure) (in words) 
 

No.        
 

I II III IV V VI VII VIII 
 

        
  

As Per Schedule Attached  
 
 

~ 
 

Total Amount (Rs. In Figure) 

 
Total Amount(Rs.In Words) ………………………………………………………. 
_ 

 
 

Executive Engineer,  
PHED DIVISION 

SHAHDOL  
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SECTION 5 
 

AGREEMENT FORM  
AGREEMENT  

This agreement, made on the ...................between Executive Engineer PHED . ---------------------- 
---(name and address of Employer) (hereinafter called " the Employer) and .................... (name and address 
of contractor) hereinafter called "the Contractor" of the other part. 

 
Whereas the Employer is desirous that the-------------------------------------------------------------  

-------------------------------------.(name and identification number of Contract) (hereinafter called "the 
Works") and the ,Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein, at a cost of Rs....................  

NOW THIS AGREEMENT WITNESSED as follows:  
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 
 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 
 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  
i. letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data v. Bid Data vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the Contract.  
In witnessed whereof the parties there to have caused this Agreement to be executed the day 

and year first before written. 
 

The Common Seal of ____________________________________was hereunto affixed in 

the presence of: 
 

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of: 

 
Executive Engineer  
PHED ------------------------------- 

 
 
 
Binding Signature of Contractor 
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